14153 QM- CsTo30

QUALITY ASSURANCE PROVISIONS

NSN: 9Z 5360 01-140-0879
P/N: (30003) 1534AS141
NOMEN: Spring, Helical Extension, Safety Lock

“Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (30003) 1534AS141 Rev. "E", or latest revision and all
details and specifications referenced therein.

I. Quality/Inspection Requirements

A. MIL-I-45208 or ISO 9000 equivalent applies:
B. First Article Testing applies: :

C. Mandatory Inspection applies:

D. Production Lot Testing Applies

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply. ‘

B. The contractor shall include on the detailed process/operation sheets .
developed, a tracking method that is traceable to the contract, all in-house manufacturing
processes, and the identity of all manufacturing sources performing process/operations
outside their facilities. These sheets shall not be revised or altered after the successful
completion of First Article and/or Production Lot Testing without approval from the
Engineering Support Activity (ESA), via the PCO. ‘

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,
casting, or forging. The tracking method used on the inspection / method sheets shall be
traceable to the contract. In addition, the contractor is responsible for providing
completed inspection method sheets showing the actual dimensions taken of all critical
characteristics. '

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the drawing.
III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply. -
1 <19~



2) Major and Minor Characteristics - LOI shall be in accordance with a sampling plan
acceptable to the QAR.

B. Critical Characteristics:
DRAWING 153448141

Critical Characteristics:
(Shall be defined as below, unless defined by the Prime Contractor (30003)

Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.

Any géometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor sﬁbject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the Government or any other source and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing

thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing)

L First Article Inspection/Test Criteria: _
The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit ’
C. Compliance with drawing, (30003) 153445141 Rev. "E", and specifications
Referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repalr of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

I Special Instructions:

Sample (s) may be considered as production items under the contract provided the

_ sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment. v

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the antisapapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copices of the Material Inspection and
Receiving report (DD form 250), bearing the QAR s signature and indication of
preliminary inspection, shall be forwarded to the PCO/ ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”,



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 180 calendar days
from the date of this contract to the government designated facility listed below.
Dayton T. Brown
Church Street
Bohemia L.I. NY 00716
Attn: Bill Casey
Estimated cost of testing per the requirements of drawing § T.B.D.

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain this contract number and
the lot/item identification. The characteristics that the First Article must meet and the
testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The government shall act of this First Article within the time limit specified. The
government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule or for any additional costs to the Government
related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contractmg officer
"disapproves any- First Article, the contractor ' shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract and if the approved First Article is not
consumed or destroyed in testing, the contractor- .
- 1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.
2) Shall remove and dispose of any First Article from the government test facility
at the contractor expense.



- E If the Government does not act within the time specified, the contracting officer shall,
upon timely written request from the contractor, equitably

adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1)—progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

H. The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

I. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testmg and informing the contractor of the
results thereof.




PRODUCTION LOT TESTING REQUIREMENTS

The material‘produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

1. Production Lot Test Requirements

‘A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval. .

C. Sample (s) are to. be unpainted. Corrosive areas to be coated with a light
preservative.

1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (30003) 1534AS141 Rev. "E" and all specification .
referenced therein. ' i

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate, that the sample(s) comply
with contract requirements.

III. Testing location

A. Ship sample(s)/data to
Dayton T. Brown
Church Street
Bohemia L.I. NY 00716
Attn: Bill Casey

B. Shipping container marking: NON RFI

Within fifteen (15) days of completion of ;Pré)duction Lot Testing the CAO/QAR shall
prepare and submit two (2) copies of their test report with conclusions and
recommendations to the Contracting Officer.




Shipment and Distribution of Sample(s):

A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall
notify the designated test facility, in writing of the antisipapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR. ‘

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection
and Receiving report (DD form 250), bearing the QAR s signature and indication of
preliminary inspection, shall be forwarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.

C. Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMAO. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment. :

D. Sample(s) will be returned to the contractor.

E. The designated test facility and the contracting officer shall be notified as to all
shipping data applicable to the sample(s), such as bill of lading number, method of

shipment, etc...14 days prior to shipping.



PRODUCTION LOT TESTING (GOVERNMENT TESTING)

A. The Production Lot Samples shall be:

1.Selected at random by the cognizant government QAR. Such sample(s) shall be
submitted via the cognizant government inspector, all transportation charges prepaid by
the contractor to: ‘

Dayton T. Brown
Church Street

Bohemia L.I. NY 00716
Attn: Bill Casey

2. The samples shall be identified by contract number, lot number, and be clearly

" marked as follows:

PRODUCTION LOT TEST SAMPLES
NOT R.F.I. MATERIAL
DO NOT TAKE UP IN STOCK

B.  Such samples shall be delivered to the testing facility in sufficient time prior to the
delivery date of the production articles to allow a 60 day period for testing and written
notification by the contracting officer of the approval or disapproval of the samples.
Within 90 days of the receipt of the samples, the testing facility shall notify contracting
officer, PCO /ACO of the results of the testing, together with the recommendation for
approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular lot within 60 days from their submission for
such testing, the contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples. for testing within the
time or times specified, or if the contracting officer disapproves any Production
Lot Samples, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract, and this contract shall be
subject to termination for default.



E. In order for a Production Lot to be acceptable all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements; the lot will be rejected. In such an event, the government may, at its
option and at no additional cost to the government; (I) terminate all or any portion
of this contract for default, (IT) require the manufacture of a new Production Lot,
or a rework of the rejected Production Lot if the means and procedures by the
contractor for rework are acceptable to the government, or (II) require the
submission of additional samples for test. The foregoing procedures shall apply to
new or reworked Production Lots in the same way as they did to the original

- Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause. and no action of
the government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.



* .CONTRACT DATA REQUIREMENTS LIST
' (2 Data Items)

Form Approved
OMB No. 0704-0188

The public reporting burden

other provisgion of law,
information if it does
above address.
Block E.

for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions,

‘ed, and completing and reviewing the collection of information.
; ther aspect of this collection of information, including suggestions for reducing this burden,
’u}se. Washington Headquarters Services,

i erson Davis Highway, Suite 1204, Arlington, VA 22202-4302.

searching existing data sources, gathering and maintaining the data
Send comments regarding this burden estimate or
to Department of
Directorate for Information Operations and Reports {(0704-0188), 1215
Respondents sghould be aware that notwithstanding any

no person shall be subject to any penalty for failing to comply with a collection of
not display a currently valid OMB control number.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Pleasg DO NOT RETURN your form to the

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORYs ]
.9Z 5360 01-140-0879 Tor[] T™[] OTHER[T]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F .CONTRACTOR i
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION
SHEETS
4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18.ESTIMATED
: TOTAL PRICE
"DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
- PHILADELPHIA
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
- LT AS REQ. SEE BLOCK # 16 b. COPIES
‘8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
a SUBMISSION a. ADDRESSEE | pyafe Final
; AS REQ. S8EE BLOCK # 16 Reg | Repro
116 . REMARKS DCMC/ACO 1/0
' ‘PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
i** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL ’
'COMPLETION OF FAT/PLT
\w y
15.TOTAL 3/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP ]
2 ) CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE 18.ESTIMATED
DI-MISC-80678/T2 TOTAL PRICE
DEFENSE SUPPLY CENTER
. PHILADELPHIA
7.DD 250 REQ 9.DEST STATEMET 10, FREQUENCY 12.DATE OF FIRST SUBMISSION
: REQUIRIED AS SEE BLOCK & 16 14 DISTRIBUTION
rr REQ.
8_.ADP CODE 11AS OF DATE | 13DATE OF SUBSEQUENT - b. COPIES
i SUBMISSION a.ADDRESSEE Final
| P aS REQ- SEE BLOCK $#16 Draft Reg Repro
1 16.RFKARKS DCHMC/ACO 1/0
!
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPdn SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMBLE (S)
** AT TIME OF CONTRACT COMPLETION
15. TOTAL 3/0
‘ “REPARED BY H.DATE . I.APPROVED BY J.DATE
\ rice-e March 22,2002 | NAVICP-P March 22,2002
%ﬁ Form 1423-2, AUG $6 PREVIOUS EDITION MAY BE USED Page 10 of 15N Pages




‘CONTRACT DATA REQUIREMENTS LIST
. (2 Data Items)

Form Approved
OMB No. 0704-0188

above address.

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
‘ed, and completing and reviewing the collection of information.
yther aspect of this collection of information, including suggestions for reducing this burden, to Department of
Ase, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
-erson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number.

Send comments regarding this burden estimate or

Respondents should be aware that notwithstanding any

Please DO NOT RETURN your form to the
Send completed form tb the Government Issuing Contracting Officer £6r the Contract/PR No. listed in

;] Block E.

{ A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORYs

| 92 5360 01-140-0879 ToP[] ™[O OTEER[]

1 D. SYSTEM/ITEM E.CONTRACT/PR NO. F . CONTRACTOR .
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
3 REQUEST FOR WAIVER
+ 4 . AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE 18.ESTIMATED

. TOTAL PRICE
DI-CMAN-80640B DEFENSE SUPPLY CENTER
. PHILADELPHIA
.7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS REQ. SEE BILOCK #16 b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT :
SUBMISSION 8. ADDRESSEE | . aft Final
AS REQ. SEE BLOCK #16 Reg | Repr
(o]
;16 .REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
j PCO 1/0
] NAVICP-P 1/0
-
\;\‘ i
15.TOTAL 4/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
4 REQUEST FOR DEVIATION .
C.AUTHORITY (Data Acquisition Document No.) S .CONTRACT REFERENCE 6 .RE2QUIRING OFFICE 18.ESTIMATED
DI-CMAN-80641B ‘ TOTAL PRICE
DEFENSE SUPPLY CENTER
, Lo PHILADELPHIA
7.DD 250 REQ | 9.DEST STATEMET 10.PREQUENCY | 12.DATE OF FIRST, SUBMISSION : . i
REQUIRIED AS REQ. S8EE BI;OCK“#I.G‘ L 14 DISTRIBUT];ON
LT R
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION : | E o a.ADDRESSEE ) Final
A AS REQ. SEE BLOCK :#16 Draft [Reg | Repro
16 .REMARKS bCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
NAVICP-P 1/0
15, TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
‘ ‘ VICP-P March 22,2002 | NAVICP-P March 22,2002

‘U i /
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~ CONTRACT DATA REQUIREMENTS LIST

(1 Data Item) :

Form Approved
OMB No.

0704-0188

~rupleting and reviewing the collection of information.

ue 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
: d8), Washington, DC 20503.
-{Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

)& ington Headquarters Services, Directorate for Information Operations and Reports,

Please DO NOT RETURN your form to either of these addresses.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and

Send comments regarding this burden estimate or any other

ct of this collection of information, including suggestions for reducing this burden, to Department of Defense,

1215 Jefferson Davis Highway,

Paperwork Reduction Project (0704-
Send completed form to the

A. CONTRACT LINE ITEM NO. |{B. EXH/ATCH RO.. lc. caTEGORY:

TDP . ™

OTHER

:|D. SYSTEM/ITEM 9Z 5360 01-140-0879

E. CONTRACT/PR ) F o

CONTRACTOR

‘1. DATA ITEM NO. 2. TITLE OF DATA ITEM

5 CERTIFICATION DATA/ REPORTS

3. SUBTITLE

17.PRICE
GROUP

:|4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE
|pz-mxsc-go678/73

6. REQUIRING OFFICE
DEFENSE SUPPLY CENTER
PHILADELPHIA

J7. op 250 REQ 9. DIST STATEMENT 10. FREQUENCY
LT REQUIRED AS

REQ

SEE BLOCK 16*

12. DATE OF FIRST SUBMISSION

14. DISTRIBUTION

‘8. ADP copE 11. AS OF DATE
A AS REQ

13. DATE OF SUBSEQUENT
SuBMISSION SEE BLOCK
16*1‘

a.ADDRESSEE

b. COPIES

18.ESTIMATE
D

TOTAL
PRICE

Final

Draft |reg [Repro

:.16. REMARKS :
|PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
{AND/OR PRODUCTION LOT SAMPLE (s).

: ¢4BLOCK §# 13~ REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
i|suB-TITLES. These certifications are required at Production Lot
{testing or contract completion if testing is waived.

t ; !'Ei-'.l.‘ITLESS CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND
ERIAL SPECIFICATIONS SHALL INCLUDE,

|CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (30003) (OEM) APPROVED FOR THEIR SAID PROCESS

BLOCK # 5- CONTRACT REFERENCE: P/N:1534AS141
Material: Wire Titanium Alloy per SAE/AMS 4959C

——

Alternate Material Titanium Alloy Per SAE/AMS 4957B
Heoat treat per Mil-H81200B and SAE/AMS 4957B at 1000 +/-
50

Fluorescent Penetrant Insp. Per ASTM E1417

Test per drawing notes

‘ock #3 SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED

Heat Treat per Mil-H-81200B and SAE/AMS4959C at 800+/- 10°

LDCMCIACO

1/0

DCMC/QAR

1/0

PCO

1/0

7. PREPARED BY H. DATE I. APPROVED BY

MVICP-P

March 22,2002 INAVICP-P

J. DATE

March 22,2002
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